



ROWLAND UNIFIED SCHOOL DISTRICT
1830 S. NOGALES STREET
ROWLAND HEIGHTS, CA 91748

ADDENDUM 1

**Bid No. 2019/20: (R16) – Villacorta Elementary School
Paving Project**

**Bid No. 2019/20: (R17) – Yorbita Elementary School
Paving Project**

MAY 19, 2020

TO ALL PROSPECTIVE BIDDERS:

Note: *The following Addendum shall become part of the contract documents and the bidder shall provide for all work as required by this Addendum. Acknowledge receipt of the Addendum on the Bid Proposal Form.*

Specifications/Clarifications:

1. **Question:** During asphalt demolition will contractor be granted an “APPROVED CHANGE ORDER” for haul off of any excess material to accommodate 8” paving section(4” inches of AC OVER 4” of Class II CMB ROCK BASE) at Villacorta Elementary School?

***Answer:** Please reference the section titled, "General Description/Scope of Work"; specifically, "Contractor is to haul-off & dispose of any excess dirt and/or project related rubble & debris". The District does not and cannot approve change orders for unforeseen condition which have not yet occurred (or might occur, in the future). If conditions warrant, the District will review change order requests on a case by case basis.*

2. **Question:** During demolition will contractor be granted an “APPROVED CHANGE ORDER” for haul off of soil to accommodate 8” paving section.

***Answer:** Please reference the section titled, "General Description/Scope of Work"; specifically, "Contractor is to haul-off & dispose of any excess dirt and/or project related rubble & debris". The District does not and cannot approve change orders for unforeseen condition which have not yet occurred (or might occur, in the future). If conditions warrant, the District will review change order requests on a case by case basis.*

3. **Question:** During demolition will contractor be granted an “APPROVED CHANGE ORDER” IF no CMB ROCK BASE is found and will be required to be imported to accommodate 8” paving section.

***Answer:** The District does not and cannot approve change orders for unforeseen condition which have not yet occurred (or might occur, in the future). If conditions warrant, the District will review change order requests on a case by case basis.*

Rosana McLeod

Director of Purchasing